

ADDENDUM TO REQUEST FOR QUOTATIONS (RFQ)

Solicitation	Mukilteo Library Meeting Room Water Damage Repair RFQ 2025.01.06
Date	January 22, 2025
Addendum #	3
Purpose of Addendum	Amending the RFQ to add detail and posting final list of bidder questions and answers.

Amended Language:

Section 1(C)(iv) is amended to include the link to L&I's prevailing wage rates, the county in which work will be completed, and publication date for the prevailing wage rates.

This language is amended to add the following:

Prevailing wage rates for this project will be for Snohomish County, effective as of the date of the publication of this RFQ:

<https://lni.wa.gov/licensing-permits/public-works-projects/prevailing-wage-rates/>

Questions:

1. Can you send a list of attendees from the mandatory pre-bid walk-throughs?
Moon Construction – Jeff Moon in attendance
Glofi General Contractor – Fidel Montalvan in attendance
2. Will a third mandatory pre-bid walkthrough be offered for anyone who was not able to attend the two scheduled walkthroughs?
No